





QUANTITY SUMMARY - TRAFFIC MAINTENANCE

Detour Route Marker Assembly	27	Each
Construction Sign, Type A	10	Each
Construction Sign, Type B	11	Each
Type III-A Barricade	78	Lft.
Type III-B Barricade	44	Lft.
Road Closure Sign Assembly	6	Each
Temporary Pavement Markings	4078	Lft.

Note:
Revise the Phase II Detour Route for Rogers Street.
Remove Detour Route for Gordon Pike.

LEGEND

- Detour Route
- Construction Sign, Type A
- Type "A" Construction Warning Light
- Construction Area
- Type "B" Construction Warning Light
- Barricade
- Direction of Traffic

PATRICK K. WOLDEN REGISTERED No. 10504741 STATE OF INDIANA PROFESSIONAL ENGINEER

RECOMMENDED FOR APPROVAL — DESIGN ENGINEER — 04/02/2018 DATE

DESIGNED: JMM DRAWN: PIE
CHECKED: RJZ CHECKED: RJZ

INDIANA
DEPARTMENT OF TRANSPORTATION

TRAFFIC MAINTENANCE DETAILS
DETOUR PHASE IIIA ROGERS STREET

HORIZONTAL SCALE	BRIDGE FILE
1" = 1000'	Monroe Co. 74
VERTICAL SCALE	DESIGNATION
N/A	1500523
SURVEY BOOK	SHEETS
N/A	23 of 96
CONTRACT	PROJECT
R-38502	1500523

Indy-mtf.pltcfg
Indiana_Shade.tbl

csantangelo 4/12/2018 9:57:22 AM P:\IN2008\0807\D. Drawings\IN20080807.RD.003.TP.DET.04.dgn